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CONTRACT NO. 16-14

CLEANING, SANDBLASTING, STRUCTURAL REPAIR AND PAINTING
OF METAL FOOTBRIDGE IN RITTENHOUSE PARK

ADDENDUM 2

October 3, 2016

BOLDED sections have been added or revised. Modified items have been copied in their
entirety.

Please note: The bid opening date is Tuesday, October 11, 2016 at 2:00 p.m.

22.

GENERAL PROVISIONS

TIME OF COMPLETION AND LIQUIDATED DAMAGES

The contractor shall commence work on a date to be specified by the City in a written
“Notice to Proceed” and to fully complete all work, including all required submittals, in
forty-five (45) calendar days from the date to proceed. Delays as a result of unidentified
structural repairs will not count against the forty-five (45) calendar day time frame;
determination of days provided to account for structural repairs will be the sole
discretion of the City staff. If the Contractor is selected for the wood bridge deck
replacement option, ten (10) additional calendar days will be added to the completion
date. Contractor agrees to pay $210.00 as liquidated damages for each consecutive
calendar day the contract is extended beyond said completion date.




27.

PRICING

A.

Pricing related to the cleaning, sandblasting, known structural repair identified in
this contract, and the timber bridge deck replacement option shall be lump sum
pricing. Pricing related to structural repairs identified during sandblasting will be
based on time and materials bid identified on the form provided. The City reserves
the right to have unknown structural repair completed by in-house forces or
another contractor if deemed necessary by the City staff. The revised Proposal
Form is part of this Addendum.

The City will retain 5% of the funds due the contractor for a period of 90 days after
satisfactory completion of all work on the contract. The retainage will then be released
after final inspection and completion of any necessary warranty work.



SPECIAL PROVISIONS

2. BRIDGE ENCLOSURE SYSTEM

Before sandblasting begins, the enclosure rigging system will need to be inspected by City
staff. Contact Tom Zaleski, Parks Superintendent, at 302-561-5017 after system is in place.

Containment System Requirements:

Prior to commencing any cleaning operations, the Contractor shall prepare a Cleaning
Contaminant System for the capture, containment, collection and storage of the waste
generated by the work, which includes abrasive blasting residue, spent blasting mediums, rust,
paint particles, dust, etc.

The Containment System must be capable of containing the waste and resulting residue
generated by the work. The Contractor shall strive to achieve total containment (100%); and
is required to meet all Federal, State, City and Local regulations using the best available
technology as applicable to the bridge site. The Containment System shall meet the
requirements of SSPC Guide 6, Class 1A. Visible emissions in excess of SSPC Guide 6, Level 1
(one percent in the work day) shall be cause for immediate shut down until corrections are
made.

While on the site, tarps shall be held securely in place, and kept sealed at all times during water
blasting, paint removal and painting.

Prior to commencing work the Contractor must submit working drawings of the proposed
containment system to the Department within 14 days from Notice of Award. The Department
will review the drawings and evaluate the system as to its effect on the loading capacity of the
existing structure. The Contractor shall also submit the design of the systems to be employed,
including an analysis of the dead, live and wind loads which will be added to the existing
structure by the containment system and blast waste. The load analysis shall be performed
and stamped by a licensed Professional Engineer registered in the State of Delaware and
experienced in bridge analysis. The analysis shall assure that the system will not induce a load
on the bridge which will create an overstress condition or otherwise effect the structural
integrity of the bridge.

The following guidelines shall be followed by the Contractor in preparing the Containment
Drawing Plans. However, the Contractor may submit for approval a self-contained and self-
supporting blast and recovery system as an alternative option for removing the paint:

1. Working drawings with Professional Engineer Seal shall be submitted by the
Contractor.
2. The working drawings shall show Containment System in plan & elevation

views including details of clips and hangers.

3. The working drawings shall indicate maximum permissible load of abrasive
or waste permitted on the Containment System.

4. The working drawings shall indicate no vehicles will be permitted on the
bridge.

5. Permanent attachments or fasteners to the bridge will not be permitted.



6. The working drawings shall identify all containment system components;
and shall indicate all rigid framework, work platform and scaffolding.

7. All curtains, screens or tarps used for containment shall be weighted down.

The review and acceptance of the working drawings by the Department shall in no way relieve
the Contractor of any responsibility for obtaining the required degree of capture, containment
and collection.

Cleaning of Containment System must be properly maintained while work is in progress and
shall not deviate from the approved working drawings without prior approval of the Engineer.
Air within the containment structure shall be exhausted rapidly to maintain a slight negative
pressure, so that outside air is drawn in through specifically designed openings rather than
having contaminated air leaking from inside the containment. Also, sufficient fresh air must
be circulated so that dust is reduced to enable good visibility for the operator. Public access to
all rigging, scaffolding and the containment systems must be denied at all times.

3. STRUCTURAL REPAIR

After completion of sandblasting, the structure shall be inspected by the inspector assigned
to this project AFTER applying the primer coat. At that time, areas of excessive section loss
or failed welds will be identified for repair as determined by the inspector. Notify Tom Zaleski
once the repairs are completed.

Structural repairs include the replacement of missing sway braces at the south side of panel
point 10 and 12.

8. SUBMITTALS

All items identified below shall be submitted within fifteen calendar days of “Notice to
Proceed.”

A. Containment System Working Drawings
B. Paint color chip



SPECIAL PROVISIONS

MEASUREMENT AND PAYMENT

Lump Sum for cleaning, sandblasting, completion of know structural repairs and painting
of bridge. The price includes removal and disposal of existing wood bridge deck and
wood stringers, abrasive blasting/paint removal, waste disposal, structural repairs and
application of the three-coat paint system. The price also includes removal of coatings
from surfaces not designated to be painted, repair of any damage resulting from paint
operation, removal of coating that does not meet specifications and recoating of the
surfaces, and controls necessary to comply with the requirements of regulatory agencies.

Lump Sum for wood bridge deck and stringer replacement, if option is selected.

Accrued time and materials as a result of structural repairs identified after paint
system has been removed, if contractor is directed to complete repairs.



CONTRACT NO. 16-14

CLEANING, SANDBLASTING, STRUCTURAL REPAIR AND PAINTING
OF METAL FOOTBRIDGE IN RITTENHOUSE PARK

PROPOSAL

TO: The Mayor and City Council
Newark, Delaware

FROM:

The undersigned as a lawfully authorized agent for the below named Bidder, has carefully
examined the General Provisions, Specifications, and Proposal to be known as Contract No. 16-
14 and binds himself/herself on award to him/her by the Mayor and City Council of Newark,
Delaware to execute in accordance with such award, a contract of which contract this Proposal
and said General Provisions and any addenda shall be a part, and to furnish all materials and
provide all machinery, tools and labor necessary to perform and complete the work within the
time required by the contract in complete accordance with said General Provisions and
Specifications, at the following named prices:

Description Amount

1. Lump sum price to do all work as described in this
contract to clean, sandblast, repair and paint metal

footbridge in Rittenhouse Park S
2. Lump sum price to replace pressure-treated
wood decking S
3. Time and materials for unidentified structural repair $ see attached

This proposal shall be irrevocable for a period of 60 days after bids are opened. We
acknowledge receipt of Addendum(s) No(s).

Exceptions:




PROJECT TO BE COMPLETED IN FORTY-FIVE (45) CALENDAR DAYS FROM DATE OF NOTICE TO
PROCEED, UNLESS OTHERWISE MODIFIED BY GENERAL PROVISIONS ITEM NO. 22.

DATE:

BIDDER:

BY:

Legally authorized representative.

PRINT NAME:

TITLE:

ADDRESS:

CITY, STATE, ZIP:

TELEPHONE:




TIME AND MATERIAL BID — CONTRACT NO. 16-14

Structural Repair Rates

A)
B)
C)

D)

E)

F)

CERTIFIED WELDER — Hourly Cost
IRON WORKER - Hourly Cost

LABORER - Hourly Cost

per hour
per hour

$
$
S______perhour
$
$

TRAVEL TIME/EXPENSE: ______perhouror
Flat Rate: ______pertrip

MATERIALS COST:

Mark-up____ % (expressed as percentage over cost)

OTHER (describe, if any)



